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5376 NO INFO
NCR MP 214.98 to MP 218.99 Grading, surfacing, planing, paving with special ACP, pavement marking $809,244.50 Basin Paving Co.
5377 P1 NH-0097(076) 97 [Orondo to Daroga St. Park 9 6.45 72 0.075 6.45 6.45 4/17/1998
98B004 $705,450.25 W Wi
SCR ETAL. 39 Removing guardrail and anchors, rem. guide posts, embankment widening $589,623.00 Frank Gurney, Inc
5378 P1 NHG-9999(289) 12 |1998 Companion Safety Restoration 36 NL installing guardrail and anchors, resetting guardrail, raising guardrail 4/10/1998
98E010 12 i i permanrnt signing $537,689.48 Spok Washi
NWR MP 1.63 to MP 3.98 rehab. & strengthen exist. floating conc. pontoons w/ external post-tens $12,531,486.00 Mowat Constr. Co.
5379 P2 BHNH-0520(025) 520 |Evergreen Pt. Bridge 520/8 - 17 2.35 sys., core drilling, transverse bulkheads, reloc. elect. utilities & equip., access 520/8 4/24/1998
98W004 ilitati hatches & FRP catwalk & ladder, pontoon parapets & deflectors, balast $8,046,694.00 Woodinville, WA
Olympic MP 3.65 to MP 9.00 Repairing Pavement, crack sealing, preleveling, overlaying with ACP $805,318.00 Ace Paving, Inc.
5380 P1 NH-0003(034) 3 Shelton ECL to Agate Rd. 23 5.35 varies 0.045 5.35 5.35 |upgrading guardrail 4/10/1998
98C503 mi mi mi $706,958.30 Bremerton, Washi
Olympic MP 3.58 to MP 5.69 Adjusting guardrail, removing extruded curb, planing asphalt, pvmt repair $1,151,690.00 Woodworth & Co., Inc
5381 P1 STATE 512 |Railroad Crossing to Canyon Rd. 27 2.11 varies 0.045 2.11 2.11 |prelevel with ACP CL G., paving with ACP Cl. 12.5mm, bridge deck repair 4/8/1998
98C500 mi mi. mi permanent signing and pavement marking $966,870.85 Tacoma, W
NWR Architecture Bainbridge Island Ferry Terminal - Removing and disposing of an existing $237,336.00 Access Services, Inc
5382 X5 STATE Arch |Re-Roofs at Bainbridge Island Terminal and NL hot asphalt built-up roofinf with asbestos abatement down to the existing 4/17/1998
98W600 Eagle Harbor Mail Facility 8 concrete deck; installing ridged il to the concrete deck $241,781.00 Seattle, Wa
WSF J.M. Maritime
5383 STATE WSF |M.V. Klickitat Dockside 17 Paint & Structural Preservation Shipbuilding 4/9/1998
$89,040.14
NCR MP 3.23 to MP 4.48 Adj. utilities, planing bit. pymt., paving with polymer modified ACP CI. A $611,762.75 Morrill Asphalt
5384 P1 STP-PM98(003) 285 |Maple St. to Bridge 285/20 4 125 | varies | 0.045 1.25 |Striping 4/24/1998
98B005 mi mi $521,420.20 W hee, Washi
Olympic MP 11.48 to MP 11.45 Removal of fire damaged timber members and re-construction of the 8439,762.50 Western States Paving
5385 P2 ACBH-9801(001) 165 |Carbon River Bridge 27 timber bridge, including construction of gabion walls, removing and resetting 3/23/1998
98C510 Fire Repair a guardrail anchor $338,800.00 Yakima, Wa
SWR MP 24.92 to MP 45.61 Grading, draining, surfacing, crack sealing, planing bituminous pavement $3,995,594.00 Western States Paving
5386 P1 NH-0014(027) 14 |Cape Horn to Nelson Creek Road 30 20.69 varies 0.045 20.69 20.69 [prelevel with ACP Cl. G, paving mod. ACP Cl. A, erosion control 5/1/1998
98X301 mi and planting, pavement marking, lane markers $3,866,549.90 Yakima, Wa
NWR STPE-999(269) 5 Vicinity of MP 169.00 17 n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a  [Only minor paving for parking area at stormwater treatment facility n/a n/a n/a n/a $260,671.00 Tri-State Construction,
5387 14 and STATE Inc. PO Box 3686 4/29/1998
98A014 $298,000.00 Bellevue, WA 98009
NWR MP 45.92 to MP 46.31 grade, drain, install storm sewer pipe and catch basin, install waterline $1,277,153.70 Strider Construction
5388 12 NH-0020(075) 20 |Vic. Campbell Lake Road 29 0.38 varies 0.35 0.38 0.38  |pave with asph conc. Cl B, erosion control and planting, install guardrail 4/24/1998
97W035 mi ft mi mi__|pavement marking, permanent signing, traffic control $1,220,158.20 Bellingham, Wa
MP 11.63 to MP 17.91 Grading, drainage surfacing, ACP, guardrail, conc. barrier $1,469,514.50 Lakeside Industries
5389 P1 NH-0525(020) 525 |Maxwelton Rd Vic to 15 10.11 7.2 0.025 10.11 10.11  |pavement marking, signing, traffic signal, traffic control erosion control 4/24/1998
98W005 Honeymoon Bay Rd Vic $1,479,554.65 Anacortes, WA
Olympic MP 173.71 to MP 174.35 Realignment of the existing double 5 curve section, grading, paving with $2,480,891.33 Scarsella Bros, Inc.
5390 " NH-0101(157) 101 |MP 174 Vic. 14 1.03 7.2 0.15 1.03 1.03  |ACP CL. A, construction of a 72m long prestressed RC bridge 5/1/1998
97C541 $2,543,843.76 Seattle, Wa
Olympic MP 306.44 to MP 306.51 planing bit. pavement, scarifying conc. br. decks, placing modified conc. $195,075.20 Concrete Barrier
5391 P2 STATE 101 |Dosewallips relief structures 16 0.11 6.6 0.038 0.11  |overlay, asph. conc. overlay, install br. rail retrofit, installing guardrail 4/24/1998
98C501 mi mi_ |pavement amrking $203,534.60 Everett, Wa
NCR MP 10.64 to MP 10.95 9 Cleaning and painting bridge 173/10, containment of cleaning debris $390,149.00 Long Painting Company
5392 P2 STATE 173 |Brewster Bridge 173/10 Painting 24 NL traffic control 5/1/1998
98B007 $154,554.00 Seattle, Wa
Eastern STP-0028(022) 01,22 | 177.83 28.4 0.08 108.59 1.49  [BST C1C & D, Pave with ACP Cl G, Fog Seal, Pavement Marking
5393 P1 IM-0905(092) 2 et al |1998 Eastern Region 32,38 $1,794,160.41 Morrill Asphalt 4/29/1998
987008 NH-002(218) Chip Seal South mi ft ft mi mi $1,597,667.65
SWR MP 17.82 to MP 19.60 clearing, grubbing, grading, draining, constr. a structural earth wall $3,179,583.00 Westway Construction
5394 12 STPF-0504(005) 504 |Kid Valley Rd. to Maple Flats Vic. 8 178 7.2 0.485 178 1.78  |surfacing, planing, pave with asph. conc., erosion cntl., install guardrail 5/8/1998
97X324 mi mi permanent signing, place pavement markings, striping $2,440,094.05 Nine Mile, Wa
SWR MP 0.05 to MP 7.63 grading, surfacing, crack sealing, planing bitumuinous pavement $1,247,125.25 Lakside Industries
5395 P1 NH-0432(009) 432 |Jct. SR 4 to RR Crossing 8 7.58 72 varies 7.58 |prelevel with ACP CL. A, paving with ACP CL. A, Cem. conc. sidewalk 5/15/1998
98X302 mi mi__|pavement marking, lane markers $1,307,598.20 Longview, Wa
MP 5.29 to MP 15.68 Paving with ACP Cl. A, fencing, permanent signing, traffic control $1,586,415.90 Superior Paving Co
5396 P1 STP-PM98(003) 24 [Moxee to Experiment Station Vic. 39 10.38 varies 0.09 10.38 5/13/1998
98E013 $1,554,697.25 Yakima, Wa
5&509 |MP 155.91-155.98 & MP 26.62 Seismic retrofit of the columns and superstructure of bridges $433,353.35 Guy F. Atkinson
5397 P2 BH-9999(272) Bridges 5/525N, 509/119, 599/1S-S 17 NL 5/525N-N, 509/119 and 599/1S-S, traffic control 5/1/1998
98W007 Seismic Retrofit $358,818.00 San Bruno, Calif|
MP 7.00 to MP 11.03 repair exist. elastometric strip seal exp. jt. on br. 397/20, minor surfacing $660,459.10 ACME Materials
5398 P1 STATE 397 |Oregon Street to SR 12 11 2.714 14.64 0.045 3.609 3.714  [rem. ACP on br., planing, pave w. ACP, loop detector repl., install impact 4/24/1998
98E014 3 mi mi pvmt. markings, constr, exfiltration trenches, adj. mon. c&c $547,680.94 pok Washi
WSF install new potable water tank vents, renew machinery cooling water piping $948,900.00 Foss Maritime
5399 X5 STATE WSF |M.V. Elwah Dockside Repair NL replace lower passanger deck doors, renew vent louvers, remove main engine 5/8/1998
985399 bed plate interferences, repl. inport generator $798,459.00
eastern NH-002(215) 32 0.61 52.2 0.16 0.16  |Planing and Paving with Mod ACP C1 A, Construct Com System Trench, Adjust $1,044,927.50
5400 P1 STPF-9999(257) 2 |SR90to Trent Ave Utilities, Traffic Islands, Signing ACME Materials 6/3/1998
987004 $1,107,838.40




